BELOW ARE THE QUESTIONS AND ANSWERS THAT WILL BE INCORPORATED IN THE
CONTRACT DOCUMENTS FOR 0301-0092-r1

QUESTIONS AND ANSWERS

REHABILITATION OF METRO-NORTH BRIDGE NO. 03948R OVER SOUND BEACH AVENUE AND BRIDGE NO. 03955R OVER

ToMmAC AVENUE
(0301-0092)

uestion
Q 110 Date Asked: 3/21/2014 4:05:19 PM
Number:
Compan .
pany O&G Industries, Inc. Contact Person: Jerry Traub
Name:
Reference CSI Specification Section 088000, page 16 of 17, Glazing Schedule:
This schedule reads “All glazing shall be coated with a sacrificial 7 mil.
Question: anti-graffiti film”. Will this anti-graffiti film be required on both sides
of the glass?
4/7/2014 8:02:36 AM: See Notice to Bidders posted in Question #109
Answer: 4/7/2014 8:01:53 AM: See Notice to Contractor posted in Question #109
Date .
4/7/2014 8:01:53 AM Date Modified: 4/7/2014 8:02:36 AM
Answered:
Question
109 Date Asked: 3/19/2014 1:10:00 PM
Number:
Compan .
Pany  eccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
As specified, are all the site excavations to be hauled, disposed and paid as
LLAOEC material (other than your categorized A/C pavements and Subbase, which
. go to normal transfer stations) to locations as specified and listed under
Question: Item 0202315, Disposal of Controlled materials?
3/21/2014 9:11:37 AM: NOTICE TO ALL BIDDERS - THIS IS THE LAST QUESTION TO BE
ANSWERED.
Answer:
See response to question 90.
Date

Answered:

3/21/2014 9:11:37 AM Date Modified:




uestion
Q 108 Date Asked: 3/19/2014 1:09:42 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Is all backfill material required on the site to be imported Pervious
Structure Backfill (other than lightweight fill and processed aggregate base
where indicated) or can suitable trench excavation and structure excavation
be utilized for backfill? TIf so, please indicate where and under what
Question: applications it can be utilized. On-site excavations do not meet the
material specifications (gradations) for the backfill required on this job
(trench backfills, retaining wall backfills). Therefore, are all the
excavations surplus material requiring disposal?
3/21/2014 9:07:59 AM: See response to question 90.
Answer:
Date .
3/21/2014 9:07:59 AM Date Modified:
Answered:
Question
107 Date Asked: 3/19/2014 1:09:09 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Can excavated material from the Underground Detention System be utilized
Question: as backfill anywhere?
3/21/2014 9:07:19 AM: See response to question 90.
Answer:
|Date Answered: [3/21/2014 9:07:19 AM Date Modified:
Question
106 Date Asked: 3/19/2014 1:08:52 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Can the Retaining wall structure excavation to subgrade be utilized as the
backfill material to parking lot subgrade at the front face of the retaining
Question: wall?
3/21/2014 9:06:41 AM: See response to question 90.
Answer:
Date .
3/21/2014 9:06:41 AM Date Modified:
Answered:




uestion
Q 105 Date Asked: 3/19/2014 1:08:18 PM
Number:
Compan .
Pany  leccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
Please Reference Sheet 13.02, Drawing # TKO-00, Sheets 10.05 thru 10.10,
Drawings RWL-4 thru RWL-9 and Q&A # 37. Drawings RWL-4 thru RWL-9 indicates
the Construction Phasing Plan for the Retaining Wall and Parking Lot
Improvements. Drawing # TKO-00 indicates the Retaining Wall and Parking Lot
Improvements be completed in 5 months from NTP. Question 37 asked, “Is it
Question: required that the work be done in this given sequence?” Is it required that
the work be done in this given 5 Month sequence or are the Retaining Wall and
Parking Lot Improvements (which include the Contractors Staging Area) to be
performed over the course of the Project concurrent with specified track
outages?
3/21/2014 9:05:04 AM: Phase I shown on Drawing RWL-4 (Sheet 10.05) provides
. the contractor staging area and is required to be completed during this 5
Answer: month sequence.
Date -
3/21/2014 9:05:04 AM Date Modified:
Answered:
Question
104 Date Asked: 3/19/2014 8:04:35 AM
Number:
Compan . .
PanYy  l\waters Brunalli Jv Contact Person: John M. Brunalli
Name:
Contract drawing 10.04, section A-A calls out cast-in-place stair MS-3 and
precast stair PS-10 and cross-references the schedule on contract drawing
Question: SWS-4. The schedules on drawings SWS-4 and SWS-3 do not list MS-3 or PS-10.
Please provide the details for MS-3 and PS-10.
3/21/2014 9:03:31 AM: Drawings SWS-3 and SWS-4 will be revised to show MS-3
Answer: and PS-10. Revised drawing will be included in future addendum.
Date .
3/21/2014 9:03:31 AM Date Modified:
Answered:
Question
103 Date Asked: 3/18/2014 5:16:52 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
There are existing overhead utility lines running along the west side of
Sound Beach Avenue. These lines run underneath the existing MNR Bridge No.
. 03955R. The utility lines will obstruct the demolition of the existing
Question:

concrete encased steel beams as well as obstruct the erection of the proposed
steel girders. Suggested bridge demolition and erection plans show lifting
performed underneath the structure with forklifts. The existing utility




lines would need to be relocated to accomplish the lifting from below the
bridge. Please confirm that the existing overhead utility lines will be
relocated by others to a location which will not be in conflict with bridge
demolition and erection.

3/21/2014 9:02:30 AM: See response to Question 95.

Answer:
Date o7
3/21/2014 9:02:30 AM Date Modified:
Answered:
Question
102 Date Asked: 3/18/2014 5:16:13 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Sheet 05.14, Drawing S-13 and Sheet 12.05, Drawing S-04. Is the
) restoration of pavement along the curbs at these locations under the bridges
Question: paid under Item 0406005, Pavement Replacement Permanent?
3/21/2014 9:01:42 AM: Refer to Greenwich Standard Details drawing GSD-1,
detail for Bituminous Concrete (HMA) on Concrete Pavement Reconstruction.
Answer: Payment will be under respective items.
Date .
3/21/2014 9:01:42 AM Date Modified:
Answered:
Question
101 Date Asked: 3/18/2014 3:46:37 PM
Number:
Compan . .
PaNY  \waters Brunalli Jv Contact Person: John M. Brunalli
Name:
Could you please provide a copy of the existing shop drawings for the bridge
. |plates as described under the "Submittals" section on page 183 of the special
Question: provisions.
3/21/2014 11:20:01 AM: Copies of shop drawings for bridge plates are
available and shall be posted on the Bid Portal for this project. These
. shall be provided as information only and may not represent all plates
Answer: available for use on this project or from the source of supply indicated on
the shop drawings.
Date o
3/21/2014 11:20:01 AM Date Modified:
Answered:
Question
100 Date Asked: 3/18/2014 2:52:08 PM
Number:
|Company |ECCO III Enterprises, Inc. |Contact Person: ‘Joe Carsky




|Name:

Payment Item 0708001 - Damproofing, is not shown on the drawings. Please
Question: define the locations where this item is to be utilized.
3/21/2014 9:00:52 AM: Damproofing shall be applied to the surfaces of the
Answer: reconstructed backwalls that will be in contact with earth.
Date ope
3/21/2014 9:00:52 AM Date Modified:
Answered:
Question
99 Date Asked: 3/18/2014 2:51:10 PM
Number:
Compan .
Pany  eccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
Sheet 03.02, Drawing SPL-1 indicates that the existing stairs at the four
corners on the MNR bridge over Sound Beach Avenue are to be removed and
. replaced. Two of the existing stairs are concrete and two are constructed
Question: out of wood. There is no item in the contract for the removal of these
stairs. Please provide a pay item for the stair removals.
3/20/2014 2:27:41 PM: Refer to Special Provision for Item #0201001A Clearing
Answer: and Grubbing.
Date
3/20/2014 2:27:41 PM Date Modified:
Answered:
Question
98 Date Asked: 3/18/2014 2:50:40 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Sheet 10.06, Drawing RWL - 5 indicates an Area to be used for the
Contractor’s Staging Area in the upper parking lot (East Side). Will this
Question: area be available as the staging area for the duration of the Project
including all Bridge Construction?
3/20/2014 2:25:54 PM: Yes
Answer:
Date
3/20/2014 2:25:54 PM Date Modified:
Answered:
Question
97 Date Asked: 3/18/2014 2:10:19 PM
Number:
Compan .
NamZ' Y \Waters Brunalli JV Contact Person: Jeff Polley




Looking at the existing site conditions in the areas of the staircases at
Sound Beach Avenue, it appears that rock may be present at shallow elevations
in this area. Currently, there are no pay items for rock excavation other

Answered:

Question: than the rock in trench item. Please advise as to how rock excavation would
be paid should this be encountered as part of the excavation for the new
staircase foundations.

3/20/2014 2:22:27 PM: The condition must meet the requirements under Item
#0203000 "Structure Excavation (Complete)". Upon review of the foundation

Answer: dimensions and the limits of excavation for this item, we do not expect the
condition to be met.

Date s
3/20/2014 2:22:27 PM Date Modified:

Answered:

Question
96 Date Asked: 3/18/2014 11:43:36 AM

Number:

Compan . .

PaNy  l\waters Brunalli Jv Contact Person: John M. Brunalli
Name:
Referencing contract drawing 5.30, “Track Outage Details”, it is our
B interpretation that Step 1 and Step 2 must be completed in one shift. Is this

Question: correct?

3/20/2014 11:24:55 AM: The items of work to install the temporary ballast
retainer shall occur during temporary Track 1 night outages. The work may
occur over more than one outage, however the contractor shall give sufficient

Answer: time within the allotted outage period to allow MNR Forces to restore all
Track 1 ties undermined.

Date .

3/20/2014 11:24:55 AM Date Modified:

Answered:

Question
95 Date Asked: 3/18/2014 11:43:16 AM

Number:

Compan . .

PaNY  \Waters Brunalli JV Contact Person: John M. Brunalli

Name:

There are utility wires passing under the existing bridge along the west
abutment of Sound Beach Avenue Bridge. Will they be removed prior to

Question: construction as they conflict with the reconstruction of the abutment and
maintaining pedestrian traffic?

3/20/2014 11:11:39 AM: The affected utilities are responsible for relocating,
removing and/or protecting their facilities if removal is not possible, prior

Answer: to start of construction so as to allow for the work shown on the plans.

Date

3/20/2014 11:11:39 AM Date Modified:




uestion
Q 94 Date Asked: 3/18/2014 11:42:59 AM
Number:
Compan . .
PaNY  \waters Brunalli JV Contact Person: John M. Brunalli
Name:
Field conditions indicate that the existing adjacent platforms to remain at
the north side of Sound Beach Avenue Bridge are bearing on the existing
. superstructure which is required to be removed. When it is removed, what
Question: provisions have been made to support the ends of the platforms at the bridge?
How will this work be paid for?
3/20/2014 11:02:25 AM: Existing platforms are to be temporarily shored.
Answer: Payment for work will be made under Item #0601000A Class A Concrete.
Date .
3/20/2014 11:02:25 AM Date Modified:
Answered:
Question
93 Date Asked: 3/18/2014 11:42:33 AM
Number:
Compan . .
PaNY  \Waters Brunalli JV Contact Person: John M. Brunalli
Name:
Contract drawing 7.03 depicts 54 lineal feet of new platform being installed
against the existing platforms at each abutment. Contract drawing 5.25
depicts the removal of 54 feet of existing superstructure while showing the
existing adjacent platforms to remain, approximately 6.5 feet away from each
Question: abutment (i.e., there is a 6.5 foot gap behind each abutment.).
Is it CDOT’s intention to have the contractor remove and replace this 6.5’
gap in the platform to allow for backwall reconstruction and erection of the
new 54’ section? If so, how will the work be paid for?
3/20/2014 11:01:50 AM: The platforms which exist east and west of the
Answer: abutments shall remain.
Date -
3/20/2014 11:01:50 AM Date Modified:
Answered:
Question
92 Date Asked: 3/17/2014 11:40:57 AM
Number:
Compan . .
PaNY  \waters Brunalli JV Contact Person: Kurt Troidle
Name:
In response to the answer for question 52 concerning payment for the
detention system,specifications for the trench excavation bid item and
Questi bedding bid item do not apply to the excavation and stone backfill required
uestion:

for the system. Please review these specs and their applicability to the work
to be performed for the system.




3/18/2014 3:25:21 PM: Excavation for the detention system shall be paid for
under Item 0205003 - Trench Excavation 0’-10’ Deep. Item 0651004 - "Crushed
Stone Bedding Material" shall be used for backfill within and around the
detention system as shown. Crushed stone bedding material shall be No. 6

Answer: stone as detailed in Articles M.08.03 and M.01.01. Under a future addendum
the quantity for the Item 0651004 "Crushed Stone Bedding Material" shall be
increased from 265 C.Y. to 465 C.Y.
Date ope
3/18/2014 3:25:21 PM Date Modified:
Answered:
Question
91 Date Asked: 3/17/2014 10:22:12 AM
Number:
Compan . .
pany Waters Brunalli JV Contact Person: Kurt Troidle
Name:
Will the contractor be installing Bridge Plates at all three stations(
Question: CosCob, Riverside and 0ld Greenwich) or just 0ld Greenwich?
3/18/2014 8:30:23 AM: The contractor will be required to install bridge
plates at all three stations during those Stages of Contruction requiring
Answer:
them.
Date .
3/18/2014 8:30:23 AM Date Modified:
Answered:
Question
90 Date Asked: 3/14/2014 4:42:42 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference “Notice to Contractor - Environmental Investigations”, Specific
Provisions p. 9: Nearly all of the excavated materials required on the
Project (LLAOEC materials) are encountered within the limits of the parking
lot. The vast majority of all the backfill materials are required behind the
Retaining Wall within the Parking Lot. Those backfill materials are specified
Question: as Lightweight Fill behind the retaining Wall and Pervious Structure Backfill
behind the Lightweight Fill to the proposed parking lot subgrade. Can the
LLAOEC surplus excavated materials be utilized for Pervious Structure
Backfill behind the Lightweight Fill in lieu of hauling off-site for disposal
as LLAOEC material?
3/19/2014 3:24:50 PM: This project is deemed a waste project requiring direct
loading of all surplus excavated material due to limited space
considerations, the need to minimize the impact to the railroad station and
Answer: surrounding facilities and the fact that the establishment of a WSA meeting
all requirements is not possible at the project site.
Date

Answered:

3/19/2014 3:24:50 PM Date Modified:




uestion
Q 89 Date Asked: 3/14/2014 4:42:08 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Will answers to these questions be incorporated into the Contract language
. through a formal addendum or do the answers to these questions take
Question: precedence where Contract Notes may indicate otherwise?
3/17/2014 3:30:23 PM: Please review the HOME section of this Q & A webpage
. and pay note to the "Important Notes" at the bottom, explaining how all
Answer: questions and responses are to be handled.
Date s
3/17/2014 3:30:23 PM Date Modified:
Answered:
Question
88 Date Asked: 3/14/2014 4:41:45 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Drawing RWL-2, Sheet 10.03 and C-02, Sheet 11.03: Plotting of the
Retaining Wall alignment on the existing topography indicates a number of
areas where the proposed retaining wall alignment cuts into the slope. On
Sheet RWL-2, Details and Sections through the retaining wall fill section
Question: indicate “Temporary Sheet Piling” if required. Sheeting is clearly required
in the “cut” sections of retaining wall construction and is not clearly
depicted. Can the CTDOT add an Item for Temporary Steel Sheeting for areas
the wall alignment is in Cut sections requiring sheeting?
3/17/2014 3:23:41 PM: Reference Special Provision Item #0506017A Section
5.06.05 Note 3 and Drawing RWL-1 (Sheet No. 10.02) Note #4. Temporary Sheet
Answer: Piling shall be included in the Lump Sum Cost of the Retaining Wall.
Date .
3/17/2014 3:23:41 PM Date Modified:
Answered:
Question
87 Date Asked: 3/14/2014 4:41:26 PM
Number:
Compan )
Pany  eccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
No Detail exists for Bid Item 0406005, Pavement Replacement Permanent. What
Question: are the Payment Limits for this Item with regard to the Width paid?
3/17/2014 3:22:01 PM: Details for the pavement section for the item Pavement
Answer: Replacement Permanent are shown on Sheet 11.14. Payment limits for drainage

and utility items will conform to CTDOT standard details for trench




excavation. Payment limits for curb installation or widening will be from
sawcut lines where shown on Sheet 11.05 to limit of HMA surface course.
Date o7
3/17/2014 3:22:01 PM Date Modified:
Answered:
Question
86 Date Asked: 3/14/2014 11:57:59 AM
Number:
Compan .
NamI:' Y |waters Construction Company, Inc. Contact Person: Jeff Polley
In Section 1.03 of the supplemental specification "Award and Execution of the
Contract" item #5 notes that the contractor as well as all of their
subcontractors are required to carry Railroad Protective Liability Insurance.
Section 1.03 of the special provisions, item #5 notes that the contractor
shall carry Railroad Protective Liability Insurance for their operations and
also the operations of their subcontractors. These sections are
Question: contradictory in that one states the contractor only needs to carry this
insurance to cover all operations, and the other states that the contractor
and each individual subcontractor is required to carry this insurance.
Please clarify if only the contractor is required to carry Railroad
Protective Liability Insurance, or if each individual subcontractor must also
carry this insurance as well.
3/17/2014 3:09:42 PM: There is no contradiction. Please review Section
1.05.04 "Coordination of Special Provisions, Plans, Supplemental
Specifications and Standard Specifications and Other Contract Requirements"
Answer: for the order of governance. Special Provisions always supercedes the
Supplemental Specifications, therefor the requirement as set forth in the
Special Provision Section 1.03 shall govern.
Date .
3/17/2014 3:09:42 PM Date Modified:
Answered:
uestion
Q 85 Date Asked: 3/13/2014 4:43:08 PM
Number:
Compan .
NamI:' Y \Waters Construction Company, Inc. Contact Person: Jeff Polley
The special provisions for the concrete stairs item (601108A) note that cast-
in-place, precast, steel embeds, grouting, posts, etc. are included as part
of the concrete stair item. However, there are 12" diameter foundations as
— well as a foundation block for the steel post support at stair no. 2 which
Question: are not noted as being incidental to the construction of the stairs. Please
clarify how are the foundations for the new staircases to be paid as well as
the pads below precast stair sections PS-7, PS-8, and PS-9.
3/17/2014 3:20:31 PM: See response provided under Question #9.
Answer:
Date 3/17/2014 3:20:31 PM Date Modified:




|Answered:

uestion
Q 84 Date Asked: 3/13/2014 3:47:36 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Drawing S-30, Sheet No. 5.31, Simulated Stone Masonry Finish
Detail, Will the drill and grout of the #4 hooked dowels for the simulated
) stone masonry be paid under item 0601201 - Class “F” Concrete or under item
Question: 0602936A — Drilling and Grouting Reinforcing Bars? Also under what item will
the 4x4-2.9x2.9 WWF be paid?
3/17/2014 3:19:47 PM: #4 hooked dowels and WWF will be paid for under Item
Answer: #0601201 Class F Concrete.
Date o
3/17/2014 3:19:47 PM Date Modified:
Answered:
Question
83 Date Asked: 3/13/2014 2:34:56 PM
Number:
Compan . . .
Nam:' Y IThe Brunalli Construction Company Contact Person: John M. Brunalli
The special provision 0601008A Concrete Form Liners calls for pattern #11261
to have a maximum relief of 4.625 inches. Contract drawing 05.31 depicts a
. relief of only 2 inches with an overall concrete thickness of 3.5 inches.
Question: This liner will not fit in the space allowed as depicted. Please clarify what
the thickness requirement is for the Class F concrete on this drawing.
3/17/2014 3:18:27 PM: 3.5” thickness shall be revised to 5” thick simulated
Answer: stone masonry finish. Revised sheets will be issued under a future addendum.
Date o
3/17/2014 3:18:27 PM Date Modified:
Answered:
Question
82 Date Asked: 3/13/2014 12:23:07 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Drawings S-35, Sheet 05.36 and S-24, Sheet 12.25, Section 1.
Please confirm the limits of the Ballast Mat will extend beneath the 8” half
) round steel drainage pipes and up along the full height of the curb plates.
Question: Also please confirm that the waterproofing system will have these same
limits.
|Answen 3/14/2014 4:21:40 PM: Correct, ballast mat will extend beneath the 8” half




round steel drainage pipes and up along the full height of the curb plates.
Waterproofing system will also extend up along the full height of the curb
plates to protect the exposed steel.
Date oee
3/14/2014 4:21:40 PM Date Modified:
Answered:
uestion
Q 81 Date Asked: 3/13/2014 12:22:50 PM
Number:
Compan .
Pany  eccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
No details for the excavation, backfill, and temporary soldier pile and
lagging behind the reconstructed bridge seats for both bridges are provided
in the plans. What are the limits of the excavation? What is the pay item
Question: for this excavation? What backfill material is required behind the new
bridge seats> What are the limits of the backfill? What is the pay item for
backfill? Please provide details for this work?
3/14/2014 4:20:17 PM: Refer to answer to question 61 for limits of
excavation. Pay item for this excavation is Item #0203000 "Structure
Excavation Earth (Complete)". Refer to answer to question 62 for backfill
Answer: material and limits. Backfill material shall be paid for under their
respective items.
Date .
3/14/2014 4:20:17 PM Date Modified:
Answered:
ti
Question |4, Date Asked: 3/13/2014 12:22:26 PM
Number:
Compan .
Pany  leccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Drawings S-39, Sheet 05.40 and S-29, Sheet 12.30. Detail 1 calls
out Spray Applied Waterproofing Membrane on the back surface of new bridge
A seat. Is this waterproofing membrane to be paid under Item 0707013 -
Question: Railroad Deck Waterproofing or is it to be paid under Item 0708001 -
Damproofing?
3/14/2014 4:18:06 PM: Waterproofing membrane is to be paid for under Item
Answer: #0707013A "Railroad Deck Waterproofing".
D .
ate 3/14/2014 4:18:06 PM Date Modified:
Answered:
uestion
Q 79 Date Asked: 3/13/2014 12:22:05 PM
Number:
|Company ECCO III Enterprises, Inc. Contact Person: Joe Carsky




|Name:

Reference Drawings C-06, Sheet 11.07 and C-13, Sheet 11.15. What is the size
. of the Water Quality Structure (WQS-1)? For the Drainage manholes CB’s,
Question: please confirm we should use sizing depicted on the CTDOT Standard Sheets.
3/14/2014 4:16:47 PM: The size of WQS-1 is dependent on the manufacturer the
contractor utilizes to meet the performance specification for Hydrodynamic
Answer: Separators. Drainage manholes and catch basins shall conform to CTDOT
standard details.
Date o
3/14/2014 4:16:47 PM Date Modified:
Answered:
Question
78 Date Asked: 3/13/2014 12:21:47 PM
Number:
Compan .
Pany  leccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Drawing C-13, Sheet 11.15. Does the Class I or II Gravel Backfill
material over the Detention System pipes extend to the underside of the 12”7
) processed aggregate base in the parking area? If not, what material is
Question: required from the top of the Class I or II Gravel Backfill to the bottom of
the 12”7 processed aggregate base?
3/14/2014 4:05:04 PM: Pervious structure backfill is required from the top of
the Class I or II gravel backfill to the bottom of the 12” processed
Answer: aggregate base.
Date .
3/14/2014 4:05:04 PM Date Modified:
Answered:
Question
77 Date Asked: 3/13/2014 12:21:30 PM
Number:
Compan .
Pany  eccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Drawing C-02, Sheet 11.03. Is sawcutting bituminous concrete
. pavement paid under Item 0202529, Cut Bituminous Concrete Pavement or Item
Question: 0406005, Pavement Replacement Permanent?
3/14/2014 4:01:24 PM: Sawcutting required for installation of pavement in the
areas noted in Special Provision 0202529A will be paid for under Item
Answer: #0406005A - Pavement Replacement Permanent. All other sawcutting will be
paid for under Item 0202529 - Cut Bituminous Concrete Pavement.
Date o
3/14/2014 4:01:24 PM Date Modified:
Answered:




uestion
Q 76 Date Asked: 3/13/2014 12:21:14 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Drawing SWS-5, sheet 6.06, Detail 2, Detail 5 and Detail 6. Will
. the drill and grout of these reinforcing bars be paid under Item 0602936A -
Question: Drilling and Grouting Reinforcing Bars or Item 0601108A - Concrete Stairs?
3/14/2014 3:58:57 PM: Drilling and grouting for stair work will be paid for
Answer: under Item 0601108A Concrete Stairs.
Date .
3/14/2014 3:58:57 PM Date Modified:
Answered:
Question
75 Date Asked: 3/13/2014 12:21:00 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Reference Drawings RW-6 and RW-7. Will Concrete Barrier Curb be required to
separate the construction area from the Parking Lot for Phases 3 and 4? If
Question: not, what should be used to separate the construction area from the traveling
public?
3/14/2014 3:54:36 PM: Notes 3 and 4 on drawings RWL-6 and RWL-7 indicate that
work in these areas shall be subdivided and sequenced to maintain access to
Answer: adjacent lots. It is the contractor’s responsibility to maintain a safe
working area.
Date o
3/14/2014 3:54:36 PM Date Modified:
Answered:
Question
74 Date Asked: 3/13/2014 12:20:43 PM
Number:
Compan .
pany ECCO III Enterprises, Inc. Contact Person: Joe Carsky
Name:
Should the Contractors’ designer for the Retaining Wall require the use of
backfill material other than lightweight backfill in order to maintain the
Question: integrity of the wall design, under what item will the suitable backfill
material required by the designer be paid?
3/14/2014 3:50:04 PM: Material shall be included in the Lump Sum cost of Item
Answer: #0506017A.
Date

Answered:

3/14/2014 3:50:04 PM Date Modified:




Question |, Date Asked: 3/13/2014 12:20:28 PM

Number:

Company ECCO III Enterprises, Inc. Contact Person: Joe Carsky

Name:
Under what Item is the Excavation & Disposal required for “Item #406005A-

Question: Pavement Replacement Permanent” to be Paid?
3/14/2014 4:07:44 PM: Excavation and disposal required for Item #406005A -
Pavement replacement permanent, where required for curb installation and
pavement widening will be paid for under Item #0202001 - Earth Excavation.
Excavation and disposal required for culvert and drainage structure

Answer: installation will be paid for under Item #0205003 - Trench Excavation 0’/-10"
Deep. Excavation adjacent to the retaining wall required for installation of
the retaining wall will be included in the Lump Sum cost of Item #0506017A
Retaining Wall.

Date s
3/14/2014 4:07:44 PM Date Modified:

Answered:

Question
72 Date Asked: 3/13/2014 12:20:14 PM

Number:

Company ECCO III Enterprises, Inc. Contact Person: Joe Carsky

Name:
Special provisions 0601108-Concrete Stairs, Section 6.01.01 Description
states, “Work under this item shall consist of furnishing and erecting cast
in place and precast concrete stairs as shown on the plans for Concrete
Stairs (NW-Stair No. 1), Concrete Stairs (NE-Stair No. 2), Concrete Stairs
(SE-Stair No. 3), Concrete Stairs (SW-Stair No. 4), Concrete Stairs (Platform
Access) and Concrete Stairs (Retaining Wall) including all materials,
reinforcing, steel support posts, embedded angles, fasteners, anchors,

. equipment, tools, and labor incidental thereto.” Contract drawing S-02, Sheet

Question: 5.03, shows a concrete distribution table which includes a quantity for cast
in place stairs of 16 CY. The total quantity of the concrete distribution
table is 150 CY which matches the bid quantity for 0601000A-Class A Concrete
in Site No. 1 Bridge No.03948R on contract drawing EST-01, Sheet 1.02. Under
which item are the cast in place concrete stairs are paid? Also, please
clarify which item the foundations for the cast in place stairs are paid
under.
3/14/2014 3:34:08 PM: Cast in place stairs shall be paid for under item No.
0601108A Concrete Stairs, as stated in the Special Provision. Refer to

Answer: response to Question 9, for response to stair foundations.

Date 3/14/2014 3:34:08 PM Date Modified:

Answered:

Question
71 Date Asked: 3/13/2014 12:19:27 PM

Number:




Compan .
Pany  eccom Enterprises, Inc. Contact Person: Joe Carsky
Name:
Contract Drawing RWL-3, sheet 10.04, shows a concrete wall supporting cast-
in-place stairs MS-3 and precast stairs PS-10 in section A-A. In the “Detail
. of Concrete Wall” on this sheet a simulated stone finish is shown on the face
Question: of the wall. Please clarify which item the simulated stone finish is paid
under.
3/14/2014 3:29:07 PM: Simulated Stone finish shall be paid for under Item No.
Answer: 0601088A Concrete Form Liners.
Date s
3/14/2014 3:29:07 PM Date Modified:
Answered:
Question
70 Date Asked: 3/13/2014 11:28:34 AM
Number:
Compan .
NamZ' Y |Waters Construction Company, Inc. Contact Person: Jeff Polley
In the CSI specifications for Glazing, there are two options noted for
"architectural laminated glass." Option 1 is an Azuria colored glass while
option 2 is clear glass. The specification nor the drawings note which of
Question: these options is to be utilized. Are both options acceptable and it is the
contractors choice what to provide, or is one option required over the other?
Please clarify.
3/14/2014 3:15:34 PM: Option 1 - use of Azuria colored glass is to be
Answer: provided.
Date .
3/14/2014 3:15:34 PM Date Modified:
Answered:
Question
69 Date Asked: 3/13/2014 11:22:54 AM
Number:
Compan L
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
Specification #0506017A - Retaining Wall, Section 5.06.05 states that the
excavation required for the construction of the retaining wall is to be
included in the lump sum price for the retaining wall. Standard
. Specification 2.02, Section 2.02.01 also includes excavation which is
Question: necessary for the construction of retaining walls. The bid quantity
indicates that the intent is to pay for this excavation under bid item
#0202000 - Earth Excavation. Please clarify.
3/14/2014 3:11:22 PM: Excavation required for the construction of the
Answer: retaining wall is to be included in the lump sum price for retaining wall.
Date 3/14/2014 3:11:22 PM Date Modified:




|Answered:

uestion
Q 68 Date Asked: 3/13/2014 10:32:50 AM
Number:
Compan . .
NamZ' Y |clean Slate Environmental, Inc. Contact Person: Beth Roccapriore
In response to Question #56:
Item #0101133 - Disposal of Railroad Ties - Can Waste Management of New
. Hampshire and Ontario County Landfill be added
Question: Item #0202315 - Disposal of Controlled Materials - Can Southbridge Landfill
be added
3/19/2014 1:57:28 PM: As per the request in question #68, Item #0101133 -
Disposal of Railroad Ties was revised to include Waste Management of New
Hampshire and Ontario County Landfill and Item #0202315 - Disposal of
Answer: Controlled Materials was revised to include Southbridge Landfill.
These revised specification will be issued under a future addendum.
Date .
3/19/2014 1:57:28 PM Date Modified:
Answered:
Question
67 Date Asked: 3/12/2014 12:04:22 PM
Number:
Compan . .
pany Waters Construction Co Inc Contact Person: Kurt Troidle
Name:
Please provide a specification for item #1020910 - Removal of Existing
Question: Equipment and Item #1050111 - Portable Variable Message Sign.
3/14/2014 4:11:00 PM: Regarding Item #1020910 Removal of Existing Equipment,
this item shall be deleted from contract. Removal of existing equipment is
included in other contract items.
. Regarding Item #1050111 "Portable Variable Message Sign", this item shall be
Answer: deleted. New Item #1131002A "Remote Controlled Changeable Message Sign",
will be added to the contract.
A Special Provision for Item #1131002A "Remote Controlled Changeable Message
Sign", will be included in a future Addendum.
Date .
3/14/2014 4:11:00 PM Date Modified:
Answered:
Question
66 Date Asked: 3/11/2014 10:45:13 AM
Number:
Compan )
NamZ' y ECCO Il Enterprises, Inc. Contact Person: Kathleen Sage

|Question:

Addendum No. 1, issued 3/10/14, references 6 plan sheets that need to be




replaced.

These plan sheets (below) were not included with the addendum. Will they
be released as

a separate attachment/addendum?

PLANS - REVISED PLANS

The following Plan Sheets are hereby deleted and replaced with the like-
numbered Plan Sheets:

02.01.A1

05.03.A1

05.18.A1

05.37.A1

12.03.A1

12.15.A1

3/11/2014 1:11:16 PM: The revised plan sheets are now posted on the State

Answer: Contracting Portal.
|Date Answered: |3/11/2014 1:11:16 PM Date Modified:
Question
65 Date Asked: 3/11/2014 9:46:53 AM
Number:
Compan .
Namz- y High Steel Structures, LLC Contact Person: Deborah Kupres
in Adm.#1 you deleted bid numbers 0603371A and 063372A Material for site 1
. and 2. Does this mean you are including steel price in the site 1 and site 2
Question: bid item numbers?
3/12/2014 3:29:53 PM: Please review the July 2013 Supplements, under Section
. 6.03, refer to the Method of Measurement and Basis of Payments sections which
Answer: now address this situation.
Date o
3/12/2014 3:29:53 PM Date Modified:
Answered:
Question
64 Date Asked: 3/10/2014 7:32:36 PM
Number:
Compan I
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
The answer to question number 7 indicates that the lightweight backfill
behind the retaining wall will be paid for under bid item #0207150. The
limits for lightweight depicted on the modular wall section of RWL-2 show
lightweight f£ill up to, but not inside of the modular units. Specification
. Section 5.06.03-2f calls for pervious structure backfill to be placed inside
Question: the modular units. The basis of payment for the retaining wall states that
the lump sum price for the retaining wall will include the pervious structure
backfill. Please confirm if the pervious structure backfill within the
modular units will be paid for under bid item #216000 or #506017A.




3/14/2014 3:03:10 PM: Refer to response to question 47. Lightweight fill

Answer: shall be placed inside modular units.

Date .
3/14/2014 3:03:10 PM Date Modified:

Answered:

Question
63 Date Asked: 3/10/2014 7:28:02 PM

Number:

Compan L

pany Kiewit Infrastructure Co. Contact Person: Warren Howard

Name:

Drawing S-18, Stage Section 1 depicts 2 slabs, above the concrete encased
— steel beams, acting as a ballast retainer, north of Track 3, and south of

Question: Track 4. Do these slabs contain additional steel?

3/14/2014 3:01:17 PM: It is anticipated that the slab contains steel

Answer: reinforcing bars. Refer to question 57 for obtaining existing drawings.

Date o
3/14/2014 3:01:17 PM Date Modified:

Answered:

Question
62 Date Asked: 3/10/2014 7:27:20 PM

Number:

Compan Lo

pany Kiewit Infrastructure Co. Contact Person: Warren Howard

Name:

Drawing S-10, Note 12, states that the contractor shall provide ballast to 4”
— below bottom of ties. Please provide the limits of ballast, sub-ballast, and

Question: pervious structure backfill for the excavation behind the abutments.
3/14/2014 2:54:40 PM: For clarification, the questioner's reference to
Drawing S-10 should be Sheet 05.02.

Answer: Off the bridge deck, the Ballast depth shall be 10”7, Subballast depth shall
be 8”, Pervious structure backfill shall be balance of excavation. Refer to
the plans for depths on the bridge decks.

Date .

3/14/2014 2:54:40 PM Date Modified:

Answered:

Question
61 Date Asked: 3/10/2014 7:26:45 PM

Number:

Compan .

pany Kiewit Infrastructure Co. Contact Person: Warren Howard

Name:

Standard Specification Section 2.03.04-2 defines the horizontal pay limits

Question: for structure excavation to be 2 feet outside the neat lines of the original

foundation unless otherwise noted on the plans. Drawing S-19 contains a




typical detail for Soldier Pile and Lagging to be installed well beyond the 2
foot pay limit for excavation. Please confirm the pay limits for structure
excavation at the abutments.

3/14/2014 1:51:09 PM: The pay limits for the structure excavation of the
abutments shall be as described in Section 2.03.04-2, 2 feet outside the neat

Answer: lines of the foundation unless otherwise noted on the plans.

Date .
3/14/2014 1:51:09 PM Date Modified:

Answered:

Question
60 Date Asked: 3/10/2014 7:26:02 PM

Number:

Compan L

PaNY  |iewit Infrastructure Co. Contact Person: Warren Howard

Name:
Drawing S-10, Note 10 states that the removal of ties and rails are to be
paid for under the lump sum price for Removal of Superstructure. Drawing S-
17 states that the ballast is replaced with temporary timber supports by

Question: MNRR. Please confirm that the contractor will be responsible for the removal
of the rails and ties, and that MNRR will be responsible for the removal of
the ballast.
3/14/2014 1:49:55 PM: For clarification, the questioner's first statement
should have referred Sheet 5.02 General Note #10. The removal of ties and
rail shall be performed by MNRR as appears on Sheet 5.30 Step #3, therefor,

Answer: contractor's should not include the cost of that work under the Removal of
Superstructure (Site #1).

Date .
3/14/2014 1:49:55 PM Date Modified:

Answered:

uestion

Q 59 Date Asked: 3/10/2014 2:26:48 PM

Number:

Compan '

Pany  '\tanafort Brothers Inc. Contact Person: Keith Calabro

Name:
The retaining wall is backfilled with lightweight fill in order to be
constructed atop the foundation soils consisting of single blow count loose
sands. Settlement of the wall should be expected, and this settlement may be
differential along the length of wall. The interface between the parapet and

Question: top of wall is visible from the front face of wall. If the parapet is

precast as indicated in the Curb and Parapet Detail on Sheet 10.04, how shall
the top of the retaining wall be leveled before placing the precast parapets?
Keep in mind the leveling will be visible.

Answer:

3/14/2014 1:16:10 PM: The parapet shall be cast in place concrete.




Date

3/14/2014 1:16:10 PM Date Modified:

Answered:
Question
58 Date Asked: 3/10/2014 2:25:15 PM
Number:
Compan .
pany Manafort Brothers Inc. Contact Person: Keith Calabro
Name:
1. The answer to question #6 indicates “The retaining wall parapet will
be paid under item# 0601201 Class F concrete” and the answer to question #8
indicates “Simulated stone masonry and color staining for the parapet will be
. paid for under Item # 0601019A Chemically Stained Concrete and Item #0601088A
Question: Concrete Form Liners”. However, the Curb and Parapet Detail on Sheet 10.04
labels the parapet as “PRECAST” and the moment slab as “CAST-IN-PLACE”. Is
the parapet required to be precast or cast-in-place?
3/14/2014 1:11:02 PM: The parapet shall be cast in place concrete.
Answer:
Date .
3/14/2014 1:11:02 PM Date Modified:
Answered:
Question
57 Date Asked: 3/10/2014 10:15:35 AM
Number:
Compan )
Pany  lrccom Enterprises, Inc. Contact Person: Kathleen Sage
Name:
Reference Drawing 05.02, Demolition and Erection, Note 7 states that "Prints
of original drawings of the existing bridge may be obtained from CONNDOT".
. |What is the procedure for acquiring these drawings? Can they be posted to the
Question: Contractor Resources web page or sent
via FedEx?
3/14/2014 3:00:05 PM: All available existing plans have been posted at the
below weblink:
http://www.biznet.ct.gov/scp search/BidDetail.aspx?CID=31237
Answer: a
Notice to Contractor - the existing plans have been provided FOR INFORMATION
ONLY and may not represent the actual field conditions.
Date -
3/14/2014 3:00:05 PM Date Modified:
Answered:
Question
56 Date Asked: 3/7/2014 10:36:21 AM
Number:
Compan . .
Nam:' y Clean Slate Environmental, Inc. Contact Person: Beth Roccapriore

|Question:

Can alternate CTDOT approved disposal facilities be used for Item #0101133




and 02023157

3/12/2014 8:49:03 AM: The specs contain facilities that were screened and
found to be capable of accepting the waste stream. If there are any other
facilities that are currently on DOT’s approved list, capable of accepting
the waste stream and not listed in the specs please provide their names. They

Answer: will be screened and may be added to the specs if found to be capable of
accepting the waste stream. Facilities not currently on the approved DOT list
will not be considered.

Date .

3/12/2014 8:49:03 AM Date Modified:

Answered:

Question
55 Date Asked: 3/7/2014 10:35:28 AM

Number:

Compan . .

NamZ' Y |Clean Slate Environmental, Inc. Contact Person: Beth Roccapriore
Could you please provide the Task 210 Subsurface Site Investigation Report

Question: written by Tetra Tech Rizzo dated February 20097
3/12/2014 1:27:02 PM:
http://www.biznet.ct.gov/scp search/BidDetail.aspx?CID=31237

Answer:

The report is available at the above weblink.

Date o=
3/12/2014 1:27:02 PM Date Modified:

Answered:

Question
54 Date Asked: 3/7/2014 9:27:55 AM

Number:

Compan .

pany O&G Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Plan Sheet No. 10.03 - Retaining Wall Sections and Details, Note
#3: This note states “Lightweight Fill with a unit weight less than 65 PCF
shall be used as backfill behind Retaining Wall. Minimum Limits of this
Lightweight Fill shall extend 25 feet from back face of wall. Remaining fill
shall be pervious structure backfill.” Special Provision Item#506017A -
Retaining Wall, Basis of Payment, includes “The furnishing, placing and
Question: compacting of pervious structure backfill within the payment lines”. Due to

the 25’ lightweight limit set back, pervious structure backfill, if required,
will most likely fall outside the payment limit lines. Will pervious
structure backfill material, if required outside the payment limit lines of
0.8*H+2’0”, be paid for under Item No. 216000A - Pervious Structure Backfill?

Answer:

3/12/2014 12:57:59 PM: Yes.




Date .
3/12/2014 12:57:59 PM Date Modified:
Answered:
Question
53 Date Asked: 3/7/2014 9:26:53 AM
Number:
Compan .
pany O&G Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 10.04 - Retaining Wall Stair Sections and Details, Curb
) and Parapet Detail: Will the parapet moment slab be paid under Item #506017A
Question: - Retaining Wall or under Item #601201 - Class “F” Concrete?
3/12/2014 12:51:17 PM: Parapet and moment slab will be paid for under Item
Answer: #0601201 Class F Concrete.
Date .
3/12/2014 12:51:17 PM Date Modified:
Answered:
Question
52 Date Asked: 3/6/2014 1:56:20 PM
Number:
Compan . .
pany Waters Construction Co Inc Contact Person: Kurt Troidle
Name:
How is the contractor compensated for the detention system in the proposed
Question: parking lot?
3/12/2014 12:50:04 PM: The underground detention is paid for under their
separate respective items. Refer to Drawing C-13 (Sheet No. 11.15) for
Answer: Detention System Detail.
Date .
3/12/2014 12:50:04 PM Date Modified:
Answered:
Question
51 Date Asked: 3/5/2014 6:36:29 PM
Number:
Compan Lo
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
The curb and parapet detail on Sheet 10.04, Drawing RWL-3 shows a simulated
stone masonry finish on the south face of the parapet. The specification for
Ttem#0601088A - Concrete Form Liner, section 6.01.01, states that this item
) is applicable for the “the rear face of the parapet atop the retaining wall.”
Question:

The rear face of the parapet is assumed to be the north face. Please clarify
if both sides of the parapet are to receive the simulated stone masonry
finish and if either face is to be paid under item Item#0601088A.

Answer:

3/12/2014 11:35:23 AM: For clarification the term "rear" as used in the




specification refers only to the side of the parapet facing the lower parking
lot which shall receive the simulated stone masonry finish and this also
applies to the east and west return walls. The masonry stone finish on the
parapet will be paid for under item #0601088A Concrete Form Liners.

Date

3/12/2014 11:35:23 AM Date Modified:
Answered:
Question
50 Date Asked: 3/5/2014 5:12:41 PM
Number:
Compan .
NamZ' Y IManafort Brothers Incorporated Contact Person: Chuck Mercier
Sheet No. 5.30-Step 3 shows a 1.5:1 slope for the ballast under track 4
adjacent to track 2. Section 1.05, Control of Work, from the Special
Provisions page 32 (e) (4)states that the contractor shall not excavate any
. slope steeper than 1 (vertical) on 2 (horizontal) from the edge of the
Question: shoulder. Please confirm that drawing 5.30 is correct and that the 1.5:1
slope is acceptable and a temporary ballast retainer is not required between
tracks 2 & 4.
3/12/2014 9:04:56 AM: Sheet No. 5.30 is correct. A 1:1.5 slope 1s acceptable
at this location. A temporary ballast retainer is not required at this
Answer: location.
Date .
3/12/2014 9:04:56 AM Date Modified:
Answered:
uestion
Q 49 Date Asked: 3/5/2014 4:57:10 PM
Number:
Compan .
NamZ' Y IManafort Brothers Incorporated Contact Person: Chuck Mercier
Item 0503151A - Removal of Superstructure, Basis of Payment states Disposal
of lead based debris and chemical stripper residue shall be paid for under
item "Disposal of Lead Debris". This project does not contain the item
Question: "Disposal of Lead Debris". Should the Removal of Superstructure Basis of
Payment be corrected to reference Item 0020903A - Lead Compliance for
Miscellaneous Exterior Tasks?
3/6/2014 2:30:38 PM: A revised specification for Item 0503151A - Removal of
Superstructure (Site #1) and Item 0503152A - Removal of Superstructure (Site
. #2)shall be issued under a future addendum to correct the reference made in
Answer: error. It will correct the basis of payment to be made under Item 0020903A -
Lead Compliance for Miscellaneous Exterior Tasks.
Date

Answered:

3/6/2014 2:30:38 PM Date Modified:




uestion
Q 48 Date Asked: 3/5/2014 4:27:48 PM
Number:
Compan .
Pany loaG Industries, Inc. Contact Person: Wendy Wagner
Name:
Section 1.03 - Award and Execution of the Contract, pg. 23, (OCP) Revised Sub
article 4. The Department is requesting the Contractor to delete
“$2,000,000”, and replace with “$3,000,000”. This is not consistent with the
January 2013 Supplemental Specifications which replaced Article 1.03.07 of
Question: the 816 Manual. Section 1.03 of the January 2013 Supplemental Specs requests
the Contractor to provide aggregate OCP coverage of $1,000,000 for a project
whose value is less than 20 million. Please clarify the amount of OCP
coverage required for this project.
3/12/2014 10:10:32 AM: For clarification, you should be utilizing the July
2013 Supplemental Specifications as noted on Sheet 01.01 "General Notes" and
on Page 5 of the contract.
Answer:
Please review Section 1.05.04 of the Form 816A as to the order of governance
for contract documents. The contract special provision shall govern.
Date .
3/12/2014 10:10:32 AM Date Modified:
Answered:
uestion
Q 47 Date Asked: 3/4/2014 5:45:25 PM
Number:
Compan .
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
Note 3 on Drawing RWL-2 states that "minimum limits of this lightweight fill
shall extend 25 feet from back surface of wall." Please provide more
specific information regarding the point that the 25ft measurement should be
taken from. For example, with a "T" wall, will the measurement be taken from
. the back side of the front face or the back of the stem? - Similarly, with a
Question: "Double Wall", will the measurement be taken from the back face of the front
of the bin, or the back face of the rear of the bin? Additionally, since the
width of the wall will taper toward the top, it is important to note if this
measurement will be taken at the top of the wall or at the base of the wall.
3/12/2014 8:58:00 AM: 25 foot dimension shall be taken from the front face of
the retaining wall.
Answer:
Date .
3/12/2014 8:58:00 AM Date Modified:
Answered:
Question
46 Date Asked: 3/4/2014 2:03:41 PM
Number:
Compan . .
Nam:' y O&G Industries, Inc. Contact Person: Kevin O'Connell




Excavation for the Retaining Wall is included under the Lump Sum Item
#0506017. The Notice to Contractor - Environmental Investigations deems the
entire project to either be in an AOEC or LLAOEC. Will the disposal of all
. excess LLAOEC material generated from the construction of Item #506017A -
Question: Retaining Wall be paid for as part of the Lump Sum Retaining Wall item
(#506017A)? Or will it be paid as unit price item under the Item No. 202315A
— Disposal of Controlled Materials?
3/6/2014 8:29:43 AM: All surplus LLAOEC will be disposed and paid for under
Answer: Item No. 202315A - Disposal of Controlled Materials
Date .
3/6/2014 8:29:43 AM Date Modified:
Answered:
uestion
Q 45 Date Asked: 3/4/2014 2:03:06 PM
Number:
Compan . .
pany O&G Industries, Inc. Contact Person: Kevin O'Connell
Name:
Reference Item #0202315A Disposal of Controlled materials, the Special
Provision states that controlled materials include Soil materials (excluding
pavement, concrete, sub-base, structures, utilities and ledge/boulders). The
Notice to Contractor - Environmental Investigations states that aside from
the AOEC’s, the remaining project area is deemed to be a “Low Level” Area of
. Environmental Concern (LLAOEC). Will the disposal of excess Sub-base
Question: removed from the parking lot be measured for payment under Item #0202315A7
If the Department assumes it to be “clean” as the Notice to Contractor
implies and thus it is the Contractor’s responsibility to dispose of it as
part of the Earth Excavation item, is the Department prepared to provide test
results proving it does not classify as LLAOEC?
3/6/2014 8:27:53 AM: Subbase is considered part of the pavement structure and
will not be tested. Like asphalt, it is expected that the contractor will
Answer: dispose of all surplus Subbase at a reclaim/recycle facility and will include
that the cost in the bid.
Date o
3/6/2014 8:27:53 AM Date Modified:
Answered:
Question
44 Date Asked: 3/4/2014 2:02:36 PM
Number:
Compan . .
pany O&G Industries, Inc. Contact Person: Kevin O'Connell
Name:
On Plan Sheet 05.42 the weight of “Concrete Encased Steel Stringers"“ is
listed as 16.5 Kip per element and on Plan Sheet 05.43 the “Weight of 1
Question: Concrete Encased Steel Beam” is shown as 13.0k. Which is the correct weight
of the Concrete Encased Steel Stringers?
|Answen 3/12/2014 8:01:42 AM: 16.5 Kips. Drawing S-42 (Sheet No. 05.43) will be




revised and issued as part of a future Addendum.
Date .
3/12/2014 8:01:42 AM Date Modified:
Answered:
Question
43 Date Asked: 3/4/2014 2:02:10 PM
Number:
Compan . .
pany O&G Industries, Inc. Contact Person: Kevin O'Connell
Name:
In order to adequately produce an estimate for the Removal of Superstructure
. of both Site 1 and Site 2, please provide a complete set of the existing
Question: bridge drawings?
3/12/2014 7:46:23 AM: The information presented in the plans is all that is
Answer: available.
Date o
3/12/2014 7:46:23 AM Date Modified:
Answered:
Question
42 Date Asked: 3/4/2014 2:01:38 PM
Number:
Compan . .
pany O&G Industries, Inc. Contact Person: Kevin O'Connell
Name:
Reference Plan Sheet 13.02 - Track Outage Schedule: This sheet indicates
Stage 1A - Track 4 out of service, Extend High Level Platform. This
information conflicts with what is shown on Plan Sheet 05.29 - Construction
Question: Staging Sections, Plan Sheet 05.38 Suggested Bridge Erection I and Plan Sheet
05.43 - Suggested Bridge Demolition Plan. Can the Department please clarify
when the High Rail Platforms are to be extended?
3/11/2014 8:32:01 AM: High Level Platform is to be extended east of the
. existing high level platform in Stage 1A as indicated on Contract drawing
Answer:  I7K0_00 (Sheet No. 13.02).
Date .
3/11/2014 8:32:.01 AM Date Modified:
Answered:
Question
41 Date Asked: 3/4/2014 2:01:17 PM
Number:
Compan . .
pany O&G Industries, Inc. Contact Person: Kevin O'Connell
Name:
What are the “Limitation of Operations” for Sound Beach Ave, Tomac Ave and
Question: the Metro-North Parking Lot?

|Answer:

3/11/2014 8:29:39 AM: See Addendum #1




Date

3/11/2014 8:29:39 AM Date Modified:
Answered:
Question
40 Date Asked: 3/4/2014 2:00:57 PM
Number:
Compan . .
pany O&G Industries, Inc. Contact Person: Kevin O'Connell
Name:
Please provide a detail of the repair of Sound Beach Ave after the existing
Question: pier foundation is removed. Please indicate the pay items for this work?
3/11/2014 8:28:29 AM: Refer to Greenwich Standard Details drawings GSD-1,
detail for Bituminous Concrete (HMA) on Concrete Pavement Reconstruction.
Answer: Payment will be under respective items.
Date .
3/11/2014 8:28:29 AM Date Modified:
Answered:
Question
39 Date Asked: 3/4/2014 2:00:31 PM
Number:
Compan . .
pany O&G Industries, Inc. Contact Person: Kevin O'Connell
Name:
What are the removal limits of the existing pier foundation in Item
Question: #0503151A- Removal of Superstructure Site 17
3/11/2014 8:27:42 AM: Existing pier shall be removed in its entirety or a
. minimum of 3'-0" below the proposed finish roadway elevation, or as directed
Answer: by the engineer.
Date o
3/11/2014 8:27:42 AM Date Modified:
Answered:
Question
38 Date Asked: 3/4/2014 2:00:01 PM
Number:
Compan . .
pany O&G Industries, Inc. Contact Person: Kevin O'Connell
Name:
Reference Plan Sheet No. 10.03 - Retaining Wall Sections and Details, Typical
Cross Section Through Parking and Note #3: This note states “Lightweight
Fill with a unit weight less than 65 PCF shall be used as backfill behind
Retaining Wall. Minimum Limits of this Lightweight Fill shall extend 25 feet
Question: from back face of wall. Remaining fill shall be pervious structure

backfill.” Are the Lightweight Fill limits 25’ back for the full height of
the wall or can the Lightweight Fill step up to the existing grade after the
minimum wall width requirement of 0.8*H+2’-0"” has been satisfied?




3/11/2014 8:26:28 AM: Lightweight £fill limits 25' back are for the full

Answer: height of the wall

Date .p
3/11/2014 8:26:28 AM Date Modified:

Answered:

uestion

Q 37 Date Asked: 3/4/2014 11:26:10 AM

Number:

Compan . . .

Nam:' Y The Brunalli Construction Company Contact Person: John M. Brunalli
Contract drawing 13.02 shows the retaining wall and site improvements
commencing upon Notice to Proceed and being complete prior to the start of
stage construction of the bridges. Is is required that the work be done in

. this given sequence? If so, is there any provisions for expedited review of

Question: the working drawings for the MSE retaining wall since fabrication and
construction of the wall will be an important driver of the schedule during
this stage?
3/10/2014 3:39:01 PM: Retaining wall and Site improvements are intended to
provide contractor staging area as shown in Phase 1 plan, drawing RWL-4
(Sheet No. 10.05). Staged construction of the bridges is dependent on track

A . outage as described in Contract drawing TKO-00 (Sheet No. 13.02).

nswer: Consideration for expedited review of working drawings may be considered post

award.

Date o
3/10/2014 3:39:01 PM Date Modified:

Answered:

Question
36 Date Asked: 3/4/2014 10:51:22 AM

Number:

Compan . . .

Nam':.l' y The Brunalli Construction Company Contact Person: John M. Brunalli
The suggested erection procedure for Track 2 and Track 1 on contract drawings
5.38 and 5.39 depict the girder in an initial position prior to launching.
Assuming that the initial position as shown is the delivery location, what is

Question: the allowable access to get the 48,000 1lb girder to this location and what is
the suggested method of unloading? If the girder is unloaded days before the
actual launch, will MNRR allow it to be stored next to a live track?
3/10/2014 3:36:59 PM: The suggested erection procedure has been reviewed with

Answer: MNR. Contractor is to coordinate with MNR.

Date

Answered:

3/10/2014 3:36:59 PM Date Modified:




Answered:

uestion
Q 35 Date Asked: 2/28/2014 5:40:46 PM
Number:
Compan .
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
The platform sections depicted on PLE-06 show the stems to be spaced at 5ft
on center. Several precast facilities have advised that this is an outdated
) detail, which they no longer have formwork for. The current formwork in
Question: stock has stems spaced at 6ft on center. Please confirm that stems spaced at
6ft on center will be acceptable.
3/10/2014 2:18:59 PM: We have confirmed availability issues with the 5'
spaced stem units. The plans will be revised to reflect platforms and
. foundations that use 6' spaced stem units. All affected sheets and contract
Answer: item quantities will be adjusted accordingly and issued under a future
Addendum.
Date .
3/10/2014 2:18:59 PM Date Modified:
Answered:
Question
34 Date Asked: 2/28/2014 5:36:20 PM
Number:
Compan .
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
The typical sections on Drawing RWL-2 show the top of the moment slab to be
A 6” (Min) below subbase. Please confirm if this is a suggested or manditory
Question: detail.
3/10/2014 1:56:45 PM: See response to Question 32.
Answer:
Date .
3/10/2014 1:56:45 PM Date Modified:
Answered:
Question
33 Date Asked: 2/28/2014 5:32:30 PM
Number:
Compan .
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
The curb and parapet detail shown on drawing RWL-3 shows top bars only into
the moment slab. Please confirm that this reinforcing scheme is adequate for
Question: tension created in the bottom of the moment slab by differential settlement
and/or cyclic wind loads on the parapet and lamp posts.
3/10/2014 1:56:21 PM: See response to Question 32.
Answer:
Date

3/10/2014 1:56:21 PM Date Modified:




uestion
Q 32 Date Asked: 2/28/2014 5:31:05 PM
Number:
Compan L
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
The height of the parapet depicted on drawing RWL-3 will vary from 7’-6" to
9’-6"” and is partially backfilled and subjected to vehicular impact. What is
Question: the width dimension of the cast in place moment slab? Has the parapet and
moment slab been analyzed for vehicular impact?
3/10/2014 1:55:34 PM: Height of parapet is dependent on design of retaining
wall. Width dimension is dependent on height of parapet and therefore to be
Answer: designed by contractor.
Date .
3/10/2014 1:55:34 PM Date Modified:
Answered:
Question
31 Date Asked: 2/28/2014 5:20:43 PM
Number:
Compan L
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
Is the stone finish required on the exterior faces of the lamp post
Question: pedestals (bump outs) shown on drawing RWL-37?
3/10/2014 1:48:50 PM: No.
Answer:
Date .
3/10/2014 1:48:50 PM Date Modified:
Answered:
Question
30 Date Asked: 2/28/2014 5:20:05 PM
Number:
C .
ompany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
There is no Bid Item for the Class “C” concrete referenced in the Greenwich
Question: Standard Details. Please confirm where this will be paid.
3/10/2014 1:41:43 PM: Class "C" concrete will be paid for under the
. respective Items such as, but not limited to, Concrete Sidewalk, Concrete
Answer: Curbing and Granite Curbing.
Date .
3/10/2014 1:41:43 PM Date Modified:
Answered:
Question

Number:

29 Date Asked: 2/28/2014 5:19:47 PM




Company

Kiewit Infrastructure Co. Contact Person: Warren Howard

Name:
Drawings RWL-1 and RWL-2 provide details for the retaining wall, and states:
the contractor’s designer shall modify each section for each specific site.
It is not clear if the limits of lightweight backfill depicted on RWL-2 are
Question: suggested or mandatory. Please confirm that it is the Contractor’s
designer’s responsibility to select suitable material (s) to meet the loading
requirements.
3/10/2014 1:40:11 PM: Refer to answer provided under Question 16 for
lightweight requirements, additionally it is the Contractor's responsibility
Answer: to select suitable material (s) to meet the loading requirements outside of
the lightweight fill area.
Date o
3/10/2014 1:40:11 PM Date Modified:
Answered:
Question
28 Date Asked: 2/28/2014 5:18:30 PM
Number:
Company | . .
PANY | iewit Infrastructure Co. Contact Person: Warren Howard
Name:
It is anticipated that NTP will be issued within 60 days of Award. Please
Question: [confirm.
3/10/2014 1:38:07 PM:
http://www.ct.gov/dot/lib/dot/documents/dpublications/816/newver/ Julyl3 Form 8
16.pdf
Answer: At the above link, please review Section 1.03.08 "Notice to Proceed and
Commencement of Work" as this is the relevant specification that shall be
followed.
Date
Answere (3/10/2014 1:38:07 PM Date Modified:
d:
Question
27 Date Asked: 2/28/2014 5:07:57 PM
Number:
Compan L
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
Drawing PLE-02 calls for a detectable warning surface along the platform.
. Please confirm that the intent is to install this surface on existing and
Question: new sections.
3/10/2014 12:59:59 PM: It is confirmed that the Detectable Warning Surface
Answer: shall be installed on both existing and new platform sections.




Date o
3/10/2014 12:59:59 PM Date Modified:
Answered:
uestion
Q 26 Date Asked: 2/28/2014 5:06:13 PM
Number:
Compan L
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
Item 0971001A allows lane closures and roadway closures during the allowable
. period(s). The allowable period(s) are assumed to be “as needed” when the
Question: contractor is actively working. Please confirm.
3/10/2014 12:58:11 PM: A revised Section 1.08 "Prosecution and Progress"
. specification is being issued as part of a future Addendum which adds the
Answer: restrictions.
Date .
3/10/2014 12:58:11 PM Date Modified:
Answered:
uestion
Q 25 Date Asked: 2/28/2014 5:04:19 PM
Number:
Compan -
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
Item 0202629A calls for a settlement monitoring program. Please clarify if
Question: this work is to be performed by a licensed land surveyor.
3/10/2014 12:53:43 PM: Work under this item shall be performed by qualified
engineering or surveying personnel. Qualified engineering personnel shall
meet the qualifications as described in Item 0980001A "Construction Staking".
Answer: The Special Provision for Item #0202629A Settlement Monitoring Program will
be revised and issued as part of a future Addendum to reflect this
requirement.
Date -
3/10/2014 12:53:43 PM Date Modified:
Answered:
estion
Questi 24 Date Asked: 2/28/2014 4:49:04 PM
Number:
Compan L
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
Drawing S-22 contains a typical note to Remove Temporary Soldier Pile and
tion: Lagging. It is our experience that soldier piles are not to be removed
Question: within the live load influence line of the Railroad. Please confirm that

lagging will be removed and soldier piles will be cut off below the surface




and abandoned in place.

3/7/2014 3:31:09 PM: The intent is not to destabilize the track by the
removal of the soldier piles. The lagging will be removed and the soldier

Answer: piles will be cut off at the bottom of excavation or at least 4' below the
bottom of railroad ties.
Date .
3/7/2014 3:31:09 PM Date Modified:
Answered:
Question
23 Date Asked: 2/28/2014 4:48:09 PM
Number:
Compan .
pany Kiewit Infrastructure Co. Contact Person: Warren Howard
Name:
Drawing TKO-00 depicts the project schedule for continuous track outages.
Please confirm if these track outage sequence and durations are suggested or
— mandatory. For example, if the contractor completes the work required for
Question: Stage 2, before the depicted completion of Stage 2, will the outage for Stage
3 be permitted to begin ahead of the start date depicted for Stage 3?
3/7/2014 3:30:02 PM: The TKO sheets represent the suggested sequence and one
that the railroad has committed to support and that the plans have been
designed for. With regard to the above example, assuming all work in that
. stage has been completed, found acceptible to the engineer and with
Answer: concurrence of the railroad, then the following stage would be allowed to
begin ahead of the contractor's submitted and approved schedule as required
by the contract.
Date -
3/7/2014 3:30:02 PM Date Modified:
Answered:
Question
22 Date Asked: 2/25/2014 11:52:29 AM
Number:
Compan .
Pany  loga Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Plan Sheet No. 10.03 - Retaining Wall Sections and Details: The
sections on this drawing show a 6”Dia. Structure Underdrain behind the
. Retaining Wall. Will this 6” Dia. Structure Underdrain be paid for under the
Question: Lump Sum Item #0506017A - Retaining Wall or by the Lineal Foot under Item
#0751821A - 6” Structure Underdrain?
3/7/2014 2:20:20 PM: -The 6" Dia. Structure Underdrain will be paid for under
Answer: Item #0751821A 6" Structure Underdrain.
Date

Answered:

3/7/2014 2:20:20 PM Date Modified:




uestion
Q 21 Date Asked: 2/25/2014 11:52:12 AM
Number:
Compan .
Pany  loaG Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Item #0406005A - Pavement Replacement Permanent: Please indicate
on the plans exactly where this item will apply as the operations included
per the Special Provisions all have individual pay items in the bid (#0202000
Question: Earth Excavation; #0202529 Cut Bituminous Pavement; #0205003 Trench
Excavation 0-10’; #0304002 Processed Aggregate Base; #0406170 HMA S1;
#0406171 HMA SO0.5; #0406172A HMA S0.375; #0406236 Material for Tack Coat).
3/7/2014 2:19:22 PM: -Item #0406005A Pavement Replacement Permanent will
apply at all "Full Depth Bituminous Concrete Pavement" areas in the lower
parking lot (areas south and east of the Retaining wall), as shown on Drawing
Answer: No. C-04 (Sheet No. 11.05), and as explained in Special Provision for Item
#0406005A Pavement Replacement Permanent.
Date s
3/7/2014 2:19:22 PM Date Modified:
Answered:
Question
20 Date Asked: 2/25/2014 11:51:52 AM
Number:
Compan .
pany O&G Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Item #0601108A Concrete Stairs: Is the Lump Sum item to include
any excavation required for construction of the new CIP/Precast Stairs and
Question: sonotubes/foundations or will it be measured for payment elsewhere?
3/7/2014 2:17:27 PM: Excavation for new stairs and foundations shall be paid
Answer: for under Item #0203000 Structure Excavation Earth (Complete).
Date .
3/7/2014 2:17:27 PM Date Modified:
Answered:
Question
19 Date Asked: 2/25/2014 11:51:34 AM
Number:
Compan .
pany O&G Industries, Inc. Contact Person: Wendy Wagner
Name:
Under what item(s) is the excavation of the ballast/subballast at each of the
. bridge deck removals to be paid for? Is the ballast/subballast to be
Question: considered contaminated regardless of whether it falls in an AOEC?
3/11/2014 8:25:07 AM: The excavation of the ballast/subballast will be paid
Answer: for under Item #0203000 Structure Excavation Earth (Complete).

All surplus ballast/subballast will be disposed and paid for under Item No.




202315A - Disposal of Controlled Materials.

Date -
3/11/2014 8:25:07 AM Date Modified:

Answered:

Question
18 Date Asked: 2/25/2014 11:51:17 AM

Number:

Compan .

Pany loga Industries, Inc. Contact Person: Wendy Wagner

Name:
Reference Item #0090061A - Erection/Removal Cycle Bridge Plates: Method of
Measurement states that the cost for snow removal of the Bridge Plates will
not be measured separately and is to be included under this item. Due to the
fact that the bridge plates are located at 3 different stations and the

Question: number of snow storms carry drastically vary season to season, the
responsibility/liability for snow removal should remain with the railroad
forces that are maintaining each station already. Please consider revising
the Special Provision to exclude snow removal for the bridge plates.
3/7/2014 11:55:42 AM: This specification will remain as is.

Answer:

Date .
3/7/2014 11:55:42 AM Date Modified:

Answered:

Question
17 Date Asked: 2/25/2014 11:50:54 AM

Number:

Compan .

Pany  loaG Industries, Inc. Contact Person: Wendy Wagner

Name:
Reference Sheet No. 11.04 - Site Layout Plan and Note No. 3 on Sheet No.
10.03: Note No. 3 on Sheet No. 10.03 states “Minimum limits of this
Lightweight Fill shall extend 25 feet from the back face of Wall.” If the
limit of Lightweight Fill is extended 25’ in back of the Retaining Wall in
the area of the existing electric transformers, it will extend under the

Question: existing transformers and in affect create a conflict the existing
transformers. Please address this area of conflict and provide details as to
the extent of the lightweight fill in this area and any temporary support
required for the existing transformers as well as for the adjacent Tower
Foundation for Tower #1256.
3/7/2014 11:53:11 AM: The design intent is not to undermine the existing
transformer. The 25-foot minimum requirement for Lightweight Fill applies to

Answer: the fill section only.

Date -
3/7/2014 11:53:11 AM Date Modified:

Answered:

IQuestion |16 IDate Asked: 12/25/2014 11:50:37 AM




Number:

| |

Compan .
pany O&G Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 10.03 - Retaining Wall Details, Note No.3: This note
states “Minimum limits of this Lightweight Fill shall extend 25 feet from the
. back face of Wall.” Does the 25 foot minimum requirement apply when the
Question: proposed retaining wall is in both a fill and a cut section? Or only when
the retaining wall is in a fill section?
3/7/2014 11:21:46 AM: -The 25-foot minimum requirement for Lightweight Fill
Answer: applies to the fill section only.
Date ope
3/7/2014 11:21:46 AM Date Modified:
Answered:
Question
15 Date Asked: 2/25/2014 11:50:21 AM
Number:
Compan .
Pany  loaG Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 10.01 - Retaining Wall Stairs Sections and Details,
Section A-A: This section shows a “Proposed Concrete Wall” under the stair
_— landing. Will this concrete wall be paid under Item #0506017A - Retaining
Question: ;57 (LS), Item #601108A — Concrete Stairs (LS) or Item #601201 — Class “F”
Concrete (CY)?
3/7/2014 11:20:46 AM: -Concrete wall at retaining wall stair will be paid for
Answer: under Item #0601000A Class A Concrete.
Date .
3/7/2014 11:20:46 AM Date Modified:
Answered:
Question
14 Date Asked: 2/25/2014 11:49:58 AM
Number:
Compan .
Pany  loga Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 11.04 - Site Layout Plan: This plan shows an existing
Electric Transformer just to the south of Tower #1256. Is this Electric
Question: Transformer to remain? If it is to remain, please provide details (depth,
length & width) of its existing foundation.
3/6/2014 3:29:59 PM: Yes, Electric Transformer is to remain. The Department
does not have the requested information. Transformer foundation dimensions
Answer: should be requested from the owner of the facility which is Northeast
Utilities.
Date 3/6/2014 3:29:59 PM Date Modified:




|Answered:

uestion
Q 13 Date Asked: 2/25/2014 11:49:40 AM
Number:
Compan .
Pany  oac Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 10.02 - Retaining Wall Plan and Elevation, Plan View:
. This plan view shows existing Tower #1256. Is this Tower to Remain? If it is
Question: to remain, please provide the depth and diameter of its existing foundation.
3/12/2014 1:59:17 PM: The Department has obtained and it will be posted to the
link below:
http://www.biznet.ct.gov/scp search/BidDetail.aspx?CID=31237
Answer: 3/6/2014 3:28:06 PM: Yes, Tower #1256 is to remain. The Department is not in
possession of the requested information. Tower foundation dimensions should
be requested from the owner of the facility which is recorded as Northeast
Utilities.
Date o
3/6/2014 3:28:06 PM Date Modified: 3/12/2014 1:59:17 PM
Answered:
Question
12 Date Asked: 2/25/2014 11:49:24 AM
Number:
Compan .
pany O&G Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 10.02 - Retaining Wall Plan and Elevation, Plan View: In
two (2) locations on this plan view it states “Existing OH Utilities will be
relocated by others prior to commencement of work on Retaining Wall”. In two
(2) other locations on this Plan View it states “Transmission Lines to
Question: remain”. These four (4) locations are generally pointing to the same
overhead utilities. Please specify which overhead utilities are to remain
and which ones will be relocated prior to commencement of work on the
Retaining Wall.
3/6/2014 3:20:04 PM: -Drawing No. RWL-1 (Sheet No. 10.02) will be revised to
. clarify overhead lines to remain and to be relocated. Revised Drawing No.
Answer: RWL-1 will be issued as part of a future Addendum.
Date .
3/6/2014 3:20:04 PM Date Modified:
Answered:
Question
11 Date Asked: 2/25/2014 11:48:51 AM
Number:
|Company ‘O&G Industries, Inc. ‘Contact Person: Wendy Wagner




|Name:

Reference Sheet No. 10.04 - Retaining Wall Stair Sections and Details:
) Section A-A indicates Handrail (1 *” Dia. SCH40 Pipe for the upper portion of
Question: the stairs. Please provide a detail for this handrail.
3/6/2014 3:18:24 PM: -Drawing No. SWS-6 will be revised to show detail for
handrail at upper portion of retaining wall stair. Revised Drawing No. SWS-6
Answer: will be issued as part of Addendum No. 2.
Date o
3/6/2014 3:18:24 PM Date Modified:
Answered:
Question
10 Date Asked: 2/25/2014 11:48:35 AM
Number:
Compan .
Pany  loga Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 10.04 - Retaining Wall Stair Sections and Details:
Section A-A indicates railing RS-11 for the lower portion of stairs, however,
Question: no RS-11 appears on the Railing and Handrail Schedule on Drawing SWS-6.
Please clarify.
3/6/2014 9:10:13 AM: -Drawing No. SWS-6 will be revised to indicate geometry
. of RS-11. Revised Drawing No. SWS-6 will be issued as part of a future
Answer: Addendum.
Date .
3/6/2014 9:10:13 AM Date Modified:
Answered:
Question
9 Date Asked: 2/25/2014 11:48:16 AM
Number:
Compan .
Pany  loaG Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 06.06 — Access Stairways and Details: Details 1, 2 and 5
show the Sonotube Foundations and foundations on rock. Are these foundations
— to be included under the Lump Sum Item #0601108A Concrete Stairs or will they
Question: be measured for payment under either the Class A or Class F Concrete pay
items?
3/6/2014 9:09:16 AM: -Foundations including sonotube foundations will be
included under Item #0601108A Concrete Stairs.
Answer: A revised Special Provision for Item #0601108A will be issued as part of a
future Addendum.
Date o
3/6/2014 9:09:16 AM Date Modified:
Answered:




uestion
Q 8 Date Asked: 2/25/2014 11:47:53 AM
Number:
Compan .
Pany  loaa Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 10.03, Note 2: This note states that the Cost of the
Simulated Stone Masonry Finish and Color Staining will be included in the
lump sum cost of Item #0506017A - Retaining Wall. The Proposal Form provides
. a separate payment for both of these items. Will the Simulated Stone Masonry
Question: Finish and Color Staining be paid under Item #0506017A - Retaining Wall or
under Item #0601019A - Chemically Stained Concrete and 0601088A - Concrete
Form Liners?
3/6/2014 9:08:05 AM: -Simulated Stone Masonry Finish and Color Staining for
the retaining wall, will be paid under Item #0506017A Retaining Wall, as
stated on Sheet No. 10.03, Note 2. Simulated Stone Masonry and Color
Answer: Ctaining for the parapet will be paid for under item #0601019A Chemically
Stained Concrete and item #0601088A Concrete Form Liners.
Date .
3/6/2014 9:08:05 AM Date Modified:
Answered:
Question
7 Date Asked: 2/25/2014 11:47:33 AM
Number:
Compan .
Pany  loaG Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 10.03 - Retaining Wall Sections and Details, Typical
Sections: The Retaining Wall Lump Sum Limit Line shown on these sections
indicates the Lightweight Fill as being part of the Lump Sum Payment. Item
Question: # 0207150 on the Proposal Form provides a separate payment for Lightweight
Fill. Will the Lightweight Fill be paid under the Item #0506017A - Retaining
Wall or Under Item # 0207150 - Lightweight Fill?
3/6/2014 9:06:59 AM: -The Lightweight Fill will be paid for under Item
Answer: #0207150 Lightweight Fill.
Date o
3/6/2014 9:06:59 AM Date Modified:
Answered:
Question
6 Date Asked: 2/25/2014 11:47:12 AM
Number:
Compan .
Pany  losG Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 05.02, Concrete Notes, Note #8: This note indicates that
Class F Concrete is to be used at the Retaining Wall Parapet. The Retaining
Question: Wall Lump Sum Pay Limit Line shown on Sheet 10.03 includes the Parapet as

part of the Lump Sum Payment. Will the Retaining Wall parapet be paid under
Item #0506017A - Retaining Wall or will it be paid under Item #0601201 -




Class F Concrete?

3/6/2014 9:06:19 AM: -The retaining wall parapet will be paid under Item

Answer: #0601201 Class F Concrete.
Date .
3/6/2014 9:06:19 AM Date Modified:
Answered:
Question
5 Date Asked: 2/25/2014 11:46:53 AM
Number:
Compan .
Pany  loaG Industries, Inc. Contact Person: Wendy Wagner
Name:
Reference Sheet No. 12.29 - Temporary Stringers, Plan, Sections and Details:
This plan shows a Temporary Superstructure for Site 2. The Proposal does not
. contain a pay item for this work, nor is there a Special Provision for this
Question: work. Will the Department please provide a pay item and Special Provision
for this work?
3/6/2014 9:05:41 AM: -Item #0603882A Temporary Support System (Site No. 2)
. will be added to the Project. A Special Provision will be provided as part
Answer: of a future addendum.
Date -
3/6/2014 9:05:41 AM Date Modified:
Answered:
Question
4 Date Asked: 2/25/2014 11:46:29 AM
Number:
C .
ompany lngG Industries, Inc. Contact Person: Wendy Wagner
Name:
The Plan View on Sheet No. 05.34 - Framing Plan, shows the Facia Girder Web
plate dimension to be 41”; Sections C-C and D-D on Sheet No. 05.37 -
Question: Suggested Bridge Erection Plan, show the Facia Girder Web plate dimension to
be 39”. Which dimension is correct?
3/6/2014 9:04:20 AM: -Sections C-C and D-D have been revised per Addendum No.
1; Web plate dimension for sections C-C and D-D is 1"x41".
Answer:
Date .
3/6/2014 9:04:20 AM Date Modified:
Answered:
Question
3 Date Asked: 2/21/2014 2:26:08 PM
Number:
Compan .
NamZ' y Manafort Brothers Inc. Contact Person: Keith Calabro




Please check the quantity for Item 0969064 - Construction Field Office Large
- 48 Months. This seems excessive considering the contract duration is 1069

Answered:

Question: calendar days with no winter shut down which comes to 36 months. Please
advise.
3/4/2014 3:26:27 PM: The quantity is being reduced under Addendum #1 to 42
months. This will allow for the field inspection staff to remain in the
Answer: field office for sufficient time to close out the project.
Date e
3/4/2014 3:26:27 PM Date Modified:
Answered:
Question
2 Date Asked: 2/21/2014 1:58:47 PM
Number:
Compan .
pany High Steel Structures LLC Contact Person: Deb Kupres
Name:
On bridge 03948R sheet S-36 on section C and D you show flanges to be 1'6" x
N 2 1/2" put indicate you want 24" x 3 1/2" and a 39" deep web. Which flange
Question: size 1s correct?
3/4/2014 3:20:43 PM: The correct flanges size for this section is 1'-6" x 1
Answer: 1/2". A corrected sheet will be issued under Addendum #1
Dat .
ate 3/4/2014 3:20:43 PM Date Modified:
Answered:
estion
Questi 1 Date Asked: 2/21/2014 1:58:28 PM
Number:
Compan .
pany High Steel Structures LLC Contact Person: Deb Kupres
Name:
On sheet S-36 section D you indicate 18" wide flanges but a 11 1/4"™ wide
Question: bearing stiffener. This will not work if flange is 18" wide.
3/4/2014 3:19:28 PM: The flange stiffener should be 8 1/4" wide. A
Answer: corrected sheet will be issued under Addendum #1.
Date

3/4/2014 3:19:28 PM Date Modified:




